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APPENDIX 01 
BCKGROUND INFORMATION OF THE PROJECT 
1.1. Project Background 
 

Mirsharai Upazila (CHITTAGONG DISTRICT) area 482.88 sqkm(BBS)/509.80sqkm(GIS Data), located in 
between 22°39' and 22°59' north latitudes and in between 91°27' and 91°39' east longitudes. It is bounded 
by TRIPURA state of India, CHHAGALNAIYA and FENI SADAR upazilas on the north, SITAKUNDA upazila 
and BAY OF BENGAL on the south, FATIKCHHARI upazila on the 
east, SONAGAZI and COMPANIGANJ (NOAKHALI) upazilas on the west. Mirsharai Thana was formed in 
1901 and it was turned into an upazila in 1983. Mirsharai Upazila consists of 2 Municipality, 16 Union 
and 113 Mouza. 

Mirsharai, the combination of  lake  and hilly area contains attractive scenic beauty on the southernmost 
part of Bangladesh. The most important attraction of the upazila is that one can travel Mohamaya Chara 
Lake by speed boat and explore hilly area and can enjoy Khoiyachora, Baghbiani, Napitachora, 
Sonaichora, Mithachora and Boyalia waterfalls. This area is located 192.2 km far from DHAKA and 4.5 
hour bus journey. Anyone can travel by rail and it is 197 km of rail journey and it takes 4.5 hour from 
Dhaka to Mirsharai Upazila. 56 km from the CHITTAGONG Divisional headquarters and takes 1.5 hour 
travel by bus. The Bangladesh Road Transport Corporation introduced a direct bus service from Dhaka to 
Mirsharai via comilla.(Source: Banglapedia,2012) 

At Mirsharai Upazila main river is Feni; Sandwip Channel is notable; canal 30, most noted of which are 
Feni Nadi, Isakhali, Mahamaya, Domkhali, Hinguli, Moliaish, Koila Govania and Mayani Khal. The hills 
range on the northern and eastern side of this upazila along the bank of the Feni River extended up to 
Chittagong and the Chittagong hill tracts 

Historical Events: Sultan Fakhruddin Mobarak Shah conquered Chittagong in 1340 AD and established 
the Muslim rule in this region. During the reign of Gaur Sultans Hussain Shah and Nusrat Shah, Paragal 
Khan and Chhuti Khan were the rulers of this area. Subsequently Nizam Shah, brother of emperor Sher 
Shah, was the ruler of this area. Nizampur Pargana is named after Nizam Shah and the whole area of 
Mirsharai came under the control of Nizampur pargana. From the beginning of the 16th century this 
region was very rich in Bangla literature. Most of the time between 1580 and 1666 this region was under 
the control of the Arakanese. The place at which (of the present Mirsharai thana) Bujurg Umed Khan, son 
of Subadar Sayesta Khan, landed after crossing the Feni River was named as Bujurg Umedpur. With the 
conquest of Chittagong by Bujurg Umed Khan in 1666, this region came permanently under the Mughal 
rule. Towards the end of British rule in India, Durgapur and Karerhat areas of Mirsharai upazila were the 
centres of revolutionary activities of Chittagong. A fierce battle was fought between the freedom fighters 
(under Capt. Wali Ahmed) and the Pak army at a place adjacent to the Fenafuni Bridge on the south of 
Mirsharai sadar in which about 100 Pak soldiers were killed. Besides, direct encounters were held 
between the freedom fighters and the Pak army at many' places including Shuvapur Bridge, Hinguli 
Bridge, Aochi Mia Bridge and Mostan Nagar. 

 Main occupations: Agriculture 38.93%, non-agricultural 
labourer 3.61%, industry 0.57%, commerce 13.26%, transport 
and communication 2.93%, service 18%, construction 1.19%, 
religious service 0.34%, rent and remittance 8.84% and others 
12.33%.  Total cultivable land 22,896.40 hectares, fallow land 
147713 hectares; single crop 38.91%, double crop 42.46% and 
treble crop land 18.63%. At present Cultivable land under 
irrigation is 6,917.85 hectare. Ownership of agricultural 

http://en.banglapedia.org/index.php?title=Chittagong_District
http://en.banglapedia.org/index.php?title=Tripura
http://en.banglapedia.org/index.php?title=Chhagalnaiya_Upazila
http://en.banglapedia.org/index.php?title=Feni_Sadar_Upazila
http://en.banglapedia.org/index.php?title=Sitakunda_Upazila
http://en.banglapedia.org/index.php?title=Bay_of_Bengal
http://en.banglapedia.org/index.php?title=Fatikchhari_Upazila
http://en.banglapedia.org/index.php?title=Sonagazi_Upazila
http://en.banglapedia.org/index.php?title=Companiganj_Upazila_(Noakhali_District)
http://en.banglapedia.org/index.php?title=Noakhali_District
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land Landowner 51.30%, landless 48.70%; agricultural landowner: urban 38.82% and rural 52.09%.  

Value of land : The market value of the first grade arable land is Tk 30000 per 0.01 hectare. Main crops 
Paddy, potato, aborigine, bean, tomato, pumpkin and radish. Extinct or nearly extinct crops Sugarcane, 
jute, arahar, mustard, sesame, linseed, ground nut. Main fruits Mango, blackberry, jackfruit, banana, 
papaya, litchi, pineapple, water-melon. 

Communication facilities Roads: Pucca road 230 km, semi-pucca road 119 km, mud road 1435 km; 
railway 16 km; waterway 11 nautical miles, Rail junction 4. Extinct or nearly extinct traditional 
transport Palanquin, bullock cart. Noted manufactories Carpet industry, pipe mill, ice factory, rice mill, 
bakery, brick-field, steel furniture, fish- poultry' feed' factory, bidi factory. There are also Cottage 
industries, Goldsmith, blacksmith, potteries, weaving, tailoring, bamboo and wood work. Hats, bazars 
and fairs Hats and bazars are 52, fairs 5, most noted of which are Abu Torab Bazar, Kamar Ali Bazar, 
Bara Daroga Hat, Mahajan Hat, Karer Hat, Baraia Hat, Shantir Hat, Zorwarganj Baishakhi Mela, Baruni 
Snan Mela and Shadhinata Mela. Main exports product is Bamboo, fish, paddy, potato, banana, 
vegetables.  

NGO Activities: Operationally important NGOs are BRAC, Proshika, ASA, Sheba, CARE, and Hunger 
Project. Upazila health complex 1, family planning centre 16, satellite clinic 11. 

Opportunity: Bangladesh can earn money in local and also in foreign exchange by opening a tourist 
resort at Mirsharai. The spot, if properly developed will become an excellent holiday resort and tourist 
centre. Rowing facility can be arranged easily; fishing and hunting facilities are already there. The 
success of developing Mirsharai as a tourist centre and Special Economic Zone depends much on good 
communication facilities and availability of modern amenities. Moreover, the proposed Special Economic 
Zone would generate many industry related new activities including huge vehicular traffic such as air, 
rail, road and water. This phenomenon would have both positive and negative impact on the socio-
economic condition and existing land use pattern of the region. The proposed planning package would 
guide such probable changes in the socio-economic condition and land use pattern of the region, and 
would also address the adverse impact of such changes. 

The proposed project would be prepared on a regional development perspective considering the 
region as a part of whole of Mirsharai Upazila and its 16 unions. In this development planning 
package since its location is strategically important from the regional context because this upazila 
is situated on the way to Dhaka Chittagong highway as the highway runs through this upazila. 

 Description of the Project Area: A detailed description of the Project Area is given below: 

Table: Area, Population and Density of the Project Area: 

Municipality Union Mouza Village Population Density 
(per sq 

km) 

Literacy 
Rate (%) 

Urban and 
Other Urban 

Rural 

2 16 103 208 31206 36751
0 

826 55.1 

    Source: BBS, 2011 

http://en.banglapedia.org/index.php?title=BRAC
http://en.banglapedia.org/index.php?title=Proshika
http://en.banglapedia.org/index.php?title=ASA


Socio-Economic and Other Surveys ToR for Preparation of Development Plan for Mirsharai  Upazila, Chittagong District: Risk Sensitive Landuse 
Plan 
 

Signature of the Bidder                      Signature of the Project Director                                                 Signature of the Director  
 

        97 
 
 

Mirsharai sea beach, hilly area, Mohamaya Chara Lake, Khaiya Chara region has the greater 
potential for tourism development as there are abundant resources to attract tourists. Mirsharai is 
developing in an unplanned and haphazard manner very rapidly due to the ample opportunity for 
tourism development, which is acting as pull factor for private sector developers. Hence, this 
project has been under taken to protect the region from depletion of its natural resources and 
character and tourism development as well.  

Moreover, honorable MoHPW Minister expressed his heartiest interest to develop char of this 
Upazila as an exclusive economic zone; as well as to establish a tourist zone and economic zone 
covering Mirsharai upazila.  

1.2 Objectives of the Project 
The objective of the project is to optimize coastal resources and activities for sustenance of marginal 
people. The coastal activities and resources are very important to the economy and life of the people of 
Bangladesh whose living conditions are inextricably linked to the productivity and sustainability of 
coastal zone. There is no long term Holistic Development Plan for the coastal zone. Coastal zone needs to 
be integrated with the mainstream of development process of the country. So, an interdisciplinary 
development planning approach is urgent to optimize livelihood of coastal zone. The Physical 
development planning problems, needing attention, are as follows: 

 
(i) To integrate coastal zone with the mainstream of development process of the country.  
(ii) To frame policies for the best use of land and its control for the Mirsharai Upazila. 
(iii) To optimize coastal environment for sustenance of marginal people. 
(iv) Formulation of Policies and plans for mitigation of different types of hazards, minimizing the 

adverse impacts of climate change and recommend possible adaptation strategies for the region. 
(v) Formulation of Policies and plans for gradual nucleation of settlements with policies and plans 

for development of growth centers of the area. 
(vi) Formulation of a planning package for development of tourism in Mirsharai Upazila, and also to 

accommodate future changes in existing land use pattern, socio-economic condition of the area 
and quality of life of the people  due to establishment of the third sea port in the region in an 
integrated and comprehensive manner. 
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APPENDIX 02 
2. Scope of  Work 
 
UDD project team members’ shall prepare the plan for the Preparation of Development Plan for 
Mirsharai  Upazila, Chittagong District: Risk Sensitive Landuse Plan. The survey firm shall conduct all 
necessary socio-economic and other surveys and studies for the project, and prepare working paper on 
the relevant fields under study, and also assist the UDD team members in preparation of final plan and all 
relevant reports till completion of the project.  
The survey firm would extend all necessary assistance particularly in gathering and procuring all relevant 
socio-economic and cultural attribute data of each feature within the project area; SPSS &  GIS database 
operation and management, analysis and preparation of all maps and reports till completion of the 
project.  
 
The survey firm would also conduct different type of other surveys and studies covering hydrological and 
coastal surveys and studies, environmental studies, traffic and transportation surveys, socio-economic 
surveys and demographic studies, agricultural surveys and studies, baseline survey of flora and fauna etc. 
The survey firm shall also arrange workshops/seminar on collected data and information, findings, 
interpretation and working paper and conduct other ancillary activities relating to the project activities as 
directed by the PD wherever necessary. UDD project team would conduct all PRA session and the survey 
firm would extend necessary assistance in communication with the Mayor, ward councilors of the 
paurashava, Union Parishad Chairman and other stakeholders as directed by PD for arranging the PRA 
sessions. 
 
The survey firm shall collect all relevant data and information through digital survey and upload the 
collected data to website instantly through online communication device; at the end of each month submit 
a report containing all information have been uploaded to website and ensure that all data and 
information are accessible to viewer. 
 
The survey firm shall be responsible for quality of data and information collected, data processing, 
cleaning and editing, and presentation into tabular form including preparation of working paper as 
required by PD. The survey firm shall deliver all raw and processed data along with working papers 
containing guidelines for preparing the planning package. 
 
Traditional practice of Development Plan is to expand urban facilities, ignoring or suppressing the 
priority of agriculture, fisheries, forestry or ecology. The current project would emphasize over the 
coastal activities focusing on tourism. It would emphasize over the tourism development in and around 
Mirsharai Upazilas and also livelihood of the local people, who are very much depended on coastal 
resources. The current project would also emphasize over the change in land category, land use and 
livelihood pattern. Spatial development planning is an evolving process. Socio-economic Survey firm 
will be conducted  1000 Socio economic Questionnaire preparation and printing, field survey, cross checking 
Data entry, Data quality checking, analysis, report writing and printing etc. 
 
 
The objectives of the work comprise the following: 
 
a) Identify the socio-economic condition of the people of different strata and minority group including 

tribes and also identify people’s aspiration, attitude, opinion towards development of the area 
especially tourism industry; and their need, demand for their development and the project area as a 
whole. 

b) Identify the scenario of interrelated complex system that are co-existent the project area covering 
various sectors including hydrology and coastal characteristics, environment and disaster, traffic and 
transportation, socio-economic and demographic characteristics, agriculture, forest and, flora and 
fauna etc.   

c) Prepare people oriented demand driven planning especially for tourism development of the region.  
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d) Develop a development scenario which is compatible to all biotic and non-biotic interrelated, co-
existent systems functioning in the project area to prepare tourism development plan for Mirsharai 
Upazilas. 
 
 

2.1 Typology for Different Types of Surveys, Studies and Activities 
The Survey firms’ shall have to follow the following step-wise integrated activities for the stated scope of 
work on the intended different survey works. He/she would have to interlink the intended survey activity 
with different steps of other related activities conducted by other different survey firms’.  A detailed 
methodology of the specific survey work including procedure for relating its output with that of other 
different surveys and activities (both attribute and spatial data transportation, hydrological, coastal, socio-
economic and other required hard and soft data), which would be imparted by other different survey 
firms’ has to be mentioned clearly in the proposed technical proposal. The survey firm has to combine 
the socio-economic and other database with that of database (GIS database) of physical feature, 
topographic and land use database prepared by other survey firm(s). A presentation of the proposed 
methodology shall have to make before the Proposal Evaluation Committee (PEC) as part of technical 
proposal evaluation. The bidder has to make the presentation by using his/her own hardware and software 
along with valid license. The Client may the premise of the firm without providing prior notice (if 
necessary).  
The survey firm has to perform the following tasks including surveys and studies: 
 
A. Socio-Economic Survey, Study of Formal and Informal Sector (Both Urban and Rural) 
Economy, and Social Infrastructure:  
a-1. Socio-Economic Survey: The objective of socio-economic survey for Mirsharai Upazilas is to 
identify the existing socio-economic condition of the region including their development potential with 
special reference to tourism development in the region.  The survey would also reveal their opinion, 
needs, demands and perception relating to their socio-economic development emphasizing tourism. The 
survey firm shall prepare of socio-economic questionnaire in online communication device (tablet) 
compatible format (apps), and also responsible for editing, piloting and finalization of questionnaire. 
Then shall conduct digital survey at household level (both in urban and rural area) through the structured 
questionnaire, acquire geo-coordinate of the household and also picture of the respondent and household;   
and upload the data and information including geo-coordinate and picture of both respondent and 
household to website instantly through online communication device (tablet) in consultation with PD.  
 
The survey firm shall also check and ensure the quality of the field level surveyed data and upload the 
surveyed data to computer at the same day. The socio-economic database shall be linked with that of 
other related spatial and attribute database collected from different other surveys and studies conducted 
by other survey firm. He/She would also ensure the quality of database (data editing, data cleaning) and 
would perform data analysis, tabulation, present it in graphs and figures, and preparation of report.  
 
The survey firm shall have to identify the household and/or locations surveyed on physical feature map 
and also inter-link the collected socio-economic data with different steps of other related activities 
conducted by other different survey firms’. 
 
a-2. Study of Formal and Informal Sector (Both in Urban and Rural) Economy:  
Preparation of questionnaire for studying formal and informal sector economy both in urban and rural 
areas in online communication device (tablet) compatible format (apps) covering trade, commerce, 
shopping and other related activities, editing, piloting, finalization and printing of questionnaire by the 
survey firm. Then, a digital questionnaire survey shall be conducted both in urban and rural areas in 
consultation with PD, also take photograph and geo-coordinate of the enterprise surveyed’ and shall 
check the quality of the field level surveyed data and upload the surveyed data to website instantly and 
also upload to computer at the same day. The attribute data of surveyed commercial and industrial 
enterprises shall be linked with spatial data collected from physical feature and land use survey. He/She 
would also ensure the quality of database (data editing, data cleaning) and would perform data analysis, 
tabulation, present it in graphs and figures, and preparation of report.  
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Trade encompassing banking and other financial institutions, shopping centres and shop, and commercial 
establishments differentiated into wholesale and retail shopping should be recorded. Growth or decline in 
economy during the last 10 years should be collected and presented in a report with explanatory notes on 
the causes for growth or decline covering a possible quality of existing and future trade, commerce and 
shopping facilities for the project area with tentative pedestrian linkage (missing link) considering 
manmade and natural disasters for the Project area. All the collected attribute and spatial economic data 
shall be linked with other spatial database by the survey firm. 
 
a-3. Study of Social Infrastructure (Education, Religious, Sports, Recreation, Community and 
Socio-Cultural Services/Facilities etc.): Preparation of questionnaire for studying social in online 
communication device (tablet) compatible format (apps), editing, piloting, finalization and printing of 
questionnaire by the survey firm. Then, a digital questionnaire survey shall be conducted both in urban 
and rural areas in consultation with PD, and shall check the quality of the field level surveyed data and 
upload the surveyed data to computer at the same day. The attribute data of surveyed social infrastructure 
shall be linked with spatial data collected from physical feature survey. He/She would also ensure the 
quality of database (data editing, data cleaning) and would perform data analysis, tabulation, present it in 
graphs and figures, and preparation of report. 
 
B. Traffic Survey: Regarding Traffic problem three types of surveys will have to be conducted; 
(a) Statistical analysis of the past trends in growth on the basis of types and numbers of different 
Vehicles. 
(b) The Traffic flow and O-D survey in major roads, river ghats, and railway stations both day and night 
time for peak and off-peak period should be surveyed and presented with sufficient maps and charts 
showing origin and destination. 
(c) Critical traffic Junctions should be separately studied and conditions illustrated graphically. 
(d) Trip generation survey at different locations in consultation with PD. 
 
The survey firm shall take photograph and geo-coordinate of the survey locations and upload them in the 
Web site instantly through online communication device; and also upload the surveyed data to website 
and computer at the same day.  
 
The survey firm shall prepare report on the basis of output of the surveyed data showing a prediction 
model of 20-year period for Project area. All the collected attribute and spatial transportation data shall 
be linked with other spatial database by the survey firm. 
 
C. Hydrological and Coastal Study: Identification of water bodies including pond, ditch, beels, etc. 
(both perennial and seasonal), depth, width and direction of flow of the river, khal/canals and drains, 
precipitation analysis, delineation of catchments area, encroachments and blockage in the river, 
khal/canals, identification of water control structures including their width and  depth, operational 
condition and reason for non-operational condition (in case of non-operational water control structures). 
The survey firm shall take photograph and geo-coordinate of the outlets of the catchments and upload 
them in the Web site instantly through online communication device (tablet) and also upload the data and 
information to website at the same day and the data and information along with photograph and geo-
coordinate to computer at the same day. 
 
The survey firms would also identify the tidal characteristics of the project area, inundation during spring 
and neap tide, areas of coastal erosion, and other coastal hydrology related issues as directed by PD.  
 
The survey firm shall prepare report on the basis of output of the obtained data showing a prediction 
model of long, medium and short term (100, 50, 20 and 5-year period) for Project area. All the collected 
attribute and spatial hydrological data shall be linked with other spatial database by the survey firm. 
 
D. Formal and Informal Industrial Survey: Preparation of questionnaire for studying formal and 
informal industries in online communication device (tablet) compatible format (apps), editing, piloting, 
finalization and printing of questionnaire by the survey firm. Then, a digital questionnaire survey shall be 
conducted both in urban and rural areas in consultation with PD, take the photograph of the industry 
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including the respondent (if possible), and also geo-coordinate of the premise and upload instantly to 
website through online communication device; shall check the quality of the field level surveyed data and 
enter them into computer at the same day. The attribute data of surveyed commercial and industrial 
enterprises shall be linked with spatial data collected from physical feature and land use survey. He/She 
would also ensure the quality of database (data editing, data cleaning) and would perform data analysis, 
tabulation, present it in graphs and figures, and preparation of report. The questionnaire shall contain the 
following: 
 
(a) Details of location, size and capacity of the existing  
(b) Details of labour statistics with the housing conditions and their quality of life 
(c) Other relevant data and information as directed by PD 
 
The survey firm shall prepare report on the basis of output of the surveyed data showing industrial 
prosperity and recommendation for Project area. All the collected attribute and spatial transportation data 
shall be linked with other spatial database by the survey firm. 
 
(E). Recreational Spaces (Both Open and Closed): Parks, playgrounds, river bank, historical space, 
and other open spaces should be surveyed to find out its details like location, size and attached facilities. 
This should be presented in proper maps with proper explanatory notes like population, open space, 
relationships, etc.  
 
The consulting shall also survey various closed recreational spaces like cinema hall, auditorium, theatre, 
gymnasium, club, and so on to find out their location and capacity, number and type of population using 
them. This should also be presented in proper maps with proper explanatory notes. 
 
The survey firm shall take photograph and geo-coordinate of the survey locations and upload them in the 
Web site instantly through online communication device; and also upload the surveyed data to website 
and to computer at the same day.  
 
The survey firm shall prepare report on the basis of output of the obtained surveyed data showing a 
possible quality of existing and future recreational facilities with tentative pedestrian linkage (missing 
linkage) for Project area. All the collected attribute and spatial transportation data shall be linked with 
other spatial database by the survey firm. 
 
F. Health Facilities including Community Health Facilities: Dispensaries, health centres and 
Hospitals showing their location and capacity should be collected and presented with a report covering 
explanatory notes by showing a possible quality of existing and future health facilities including 
community health for the project area with tentative emergency linkage (missing link) considering 
manmade and natural disasters for Project area. All the collected attribute and spatial transportation data 
shall be linked with other spatial database by the survey firm. 
 
The survey firm shall take photograph and geo-coordinate of the survey locations and upload them in the 
Web site instantly through online communication device; and also upload the surveyed data to website 
and to computer at the same day.  
 
G. Educational Facilities: Information on different categories of schools, colleges, university and other 
education related institutions with the location, sizes and capacity shall be collected and presented with 
appropriate explanatory notes graphs and charts. Information on dropouts at primary and secondary 
levels may be collected. 
 
The survey firm shall take photograph and geo-coordinate of the survey locations and upload them in the 
Web site instantly through online communication device; and also upload the surveyed data to website 
and to computer at the same day.  
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The survey firm shall prepare report on the basis of output of the surveyed data showing a proposal of 20-
year period for Project area. All the collected attribute and spatial transportation data shall be linked with 
other spatial database by the survey firm. 
 
H. Agricultural Land Demarcation Survey: The agricultural land demarcation survey would be based 
on height of land, cropping pattern, cropping type, land utilization and flood level. Growth or decline of 
agricultural land during the last 10 years should be collected and presented in a report with explanatory 
notes on the causes for growth or decline covering a possible quality of existing and future agricultural 
land for the project area. All the collected attribute and spatial transportation data shall be linked with 
other spatial database by the survey firm. 
 
I. Archaeological Study: Location of archaeological site, detailed design and history of the 
archaeological feature should be collected from the site. The survey firm shall prepare a questionnaire for 
collecting data and information relating to archaeological site in online communication device (tablet) 
compatible format (apps), and also responsible for editing, piloting and finalization of questionnaire. 
Then shall conduct digital survey at the archaeological sites (both in urban and rural area) through the 
structured questionnaire, acquire geo-coordinate of the site and also picture of the respondent and the 
site;   and upload the data and information including geo-coordinate and picture of both respondent and 
household to website instantly through online communication device  (tablet) in consultation with PD 
and also upload the surveyed data to website and to computer at the same day.  
 
A report with explanatory notes on the history and causes for rise and decline of the site covering existing 
quality of the site and possible measures for future archaeological preservation and conservation and 
economic value of cultural tourism for the project area. All the collected attribute and spatial 
archaeological data shall be linked with other spatial database by the survey firm and also upload the 
surveyed data to website and to computer at the same day.  
 
J. Pollution, Impact of Climate Change and Disaster Study:   Study of noise, waste (including solid, 
household, clinical and industrial waste; and night soil) pollution, ambient air quality during peak hour, 
quality assessment of drinking and surface water, quality assessment of top soils. In case of surface water 
sample shall be taken at water upstream, downstream and various points (if necessary). This shall be 
determined in consultation with PD. 
 
The survey firm would also conduct disaster studies including cyclone, tidal surge, tsunami, saline water 
intrusion, coastal erosion, seal level rise and impact of climate change and other disasters that occur in 
the Mirsharai Upazilas and conduct risk assessment of the disasters. 
 
K. Population Studies: The population statistic shall have to be collected from all possible sources, such 
as:  
(a) Census. (b) Municipal Record, 
Analysis of existing population should bring out the following characteristics— 
(i) Male/Female ratio, (ii) Age-sex pyramid, (iii) Reasons for population growth/decline (Birth rates, 
Death rates, Immigration, emigration)/extension of Municipal boundary, etc and  
(iv) General economic conditions of the people. 
 
L. Road Surveys: In this survey detail of existing roads like type and condition of pavement, existing 
width and possibility for future extension should be studied and presented with appropriate explanatory 
notes. Road survey would include hierarchy, network and circulation pattern. 
open space, relationships, etc.  
 
M. Hotel/Motel/Boarding House Accommodation Survey: 
Accommodation in existing hotels/motels/boarding houses shall be surveyed to obtain first hand data and 
information relating to visitors/tourists coming to Mirsharai Upazilas. This survey includes no. of 
visitors, length of stay, reasons for visit, origin seasonal variation of tourists and related other 
information. 
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2.2 Step wise Activities to Accomplish the Task 
The survey firms shall have to follow the following step-wise integrated activities for the stated scope of 
work on the intended different survey works. He/she would have to interlink the intended survey activity 
with different steps of other related activities conducted by other different survey firms. A detailed 
methodology of the specific survey work including procedure for relating its output with that of other 
different surveys and activities (both attribute and spatial data of physical feature, topographic, land use 
and other required hard and soft data), has to be mentioned clearly in the proposed technical proposal. 
The survey firm has to combine the rural database with that of database (GIS database) of municipality 
area. A presentation of the proposed methodology shall have to make before the Proposal Evaluation 
Committee (PEC) as part of technical proposal evaluation. The bidder has to make the presentation by 
using his/her own hardware and software along with valid license. The Client may visit the premise of 
the firm without providing prior notice (if necessary).  

STEP 1 MOBILIZATION, RECONNAISANCE SURVEY, PROJECT DESIGN AND 
SUBMISSION OF MOBILIZATION REPORT 

Deployment of Key Personnel and supporting staff for the intended project, tentative project management 
plan and tentative work schedule. The survey firm shall conduct reconnaissance survey including Focus 
Group Discussion, Tea Stall Meeting etc.; steps taken immediate after signing the contract including 
initial meeting with the local public representatives including Mayor of the municipalities, UP chairman, 
counselor etc.   

Submission of Mobilization Report containing findings from reconnaissance survey with illustration 
with photographs, maps, figures, data etc.  

STEP  2 COLLECTIONS OF MAPS, BASIC STATISTICS AND INFORMATION AND 
SUBMISSION OF INCEPTION REPORT 

To start the survey process the existing situation of the planning area has to be represented in a set of 
maps and in a collection of basic statistics and information. 

Step 2-I  Collection of Geo-physical maps and reports Includes 
• Geology (sedimentation, stratification, fault lines, lineaments etc.) 
• Hydrology (contour lines, water bodies/courses, embankments, pump house, related structure, tidal 

data etc.) 
• Soils major type. 
• As a first ‘overlay’ to the, base map the geo-physical situation of the planning area has to be given. 
 

STEPS 2-II Collection of Basic statistics: present activities 

• Number of inhabitants/households, differentiated according to income level/type/density and quality 
of housing 

• Production and employment (formal/informal, number and size of establishments, type of 
production/activity, income/education level) 

• Public services (education, health, security etc.) and utilities (drinking water, sewerage/sanitation, 
garbage disposal, gas, electricity, telecommunication); administrative institutions 

• Commercial activities (shops, markets both formal and informal) 
• Transportation facilities (roads, public transportation, parking facilities, waterways, railway, foot 

path) 
 
Step 2- III  Submission of Inception Report 
The report should include the following (with necessary maps/figures/diagrams/graphs etc.) 



Socio-Economic and Other Surveys ToR for Preparation of Development Plan for Mirsharai  Upazila, Chittagong District: Risk Sensitive Landuse 
Plan 
 

Signature of the Bidder                      Signature of the Project Director                                                 Signature of the Director  
 

        104 
 
 

(1) An introduction narrating the purpose of the study, objectives and scope of services and activities 
to be performed. 
(2) A brief of the Sixth Five Year Development Plan and Sustainable Development Goals(SDG) 
with principal objectives of the development plan within the broad scope of Urban and Regional 
Planning, Water Supply and Housing Sector of the National Development Plan, provision of National 
Water Management Plan (NWMP), National Perspective Plan and other relevant national level plan, 
policy etc. 
 
(3) A Review of the work plan, time schedule, input and management plan. 

(4) An assessment of the actual provision of inputs in relation to the expected outputs. 

(5)        Analysis and findings from reconnaissance survey including problems and possible solutions to 
the survey activities and prospects of development. This would also include results of tea stall meeting, 
courtyard meeting and focus group discussion (FGD) in the project area. 

(6) Review of all relevant reports, documents and other materials, which will form the base for the 
contract indicating those items already acquired and those requiring official assistance for acquisition. 

 (7) An assessment of all additional data collected and survey works to be carried out for completion 
of the database for the contract. This should be accompanied by a detailed program for the collection of 
the remaining data.  

(8) Development of methodology for each component of the survey work under the planning 
package (i.e., regional structure plan, sub-regional plan, structure plan, urban area plan, corridor 
development plan, rural area plan, action area plan) 

 
STEP  3 SURVEY ACTIVITIES (FIELD SURVEY INFORMATION IN ORIGINAL 
FORMAT HAVE TO BE SUBMITTED TO THE PROJECT DIRECTOR (PD) AT THE END OF 
EVERY WEEK) AND SUBMISSION OF SURVEY REPORT  

 
(1) A review of the work plans and time schedule for the remaining period of the contract. 
(2) Activities to be performed by the survey firm for Socio-Economic Survey Report: 
• All survey data including 
 Socio-Economic and Other related survey (traffic survey, bathymetric study report, tidal data 
and information, survey of Urban and Rural Economy, environment studies, disaster studies, social space 
studies, baseline survey of flora and fauna, hotel/motel accommodation survey etc. as specified in the 
ToR) 
 Collection of Socio Economic data from published sources 
 
Step-wise detailed activities to be performed by the survey firms are described below: 
 
Step 3-I Socio-Economic Survey   
 

STEP 3-I-A A questionnaire shall be designed in online communication device (tablet) compatible 
format (apps) in consultation with PD 

STEP 3-I-B  House -hold sample survey will be done using the approved Questionnaire based on 
specified Questionnaire format indicated in TOR. Sample size will be minimum 30 questionnaire each 
Ward level and 30 nos of  each union level of Mirsharai Upazilas. (sample size shall be determined in 
consultation with PD).   
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STEP 3-I-C  Surveys will be conducted on the issues like tourism development, housing for 
disadvantaged group, land value, informal economic activity, traffic congestion, drainage, water logging, 
unauthorized encroachment, waste disposal, play ground and park, stakeholders participation for 
planning and development control etc. 

3-I-D During conducting the survey, geo-coordinate and photograph of the household including 
photograph of the respondent has to taken and would be uploaded to website instantly by using online 
communication device (tablet). 

3-I-E The survey firm shall check the quality of data and upload the data to computer at the end of 
same day. 

3-I-F The survey firm shall identify the location of the household on physical feature map and link the 
household surveyed with that of spatial database in Arc GIS.  

3-I-G The survey firm shall link the attribute data of socio-economic survey with that of spatial data 
base in Arc GIS.  

3-I-H The survey firm shall provide spatial translation of the interpretation obtained from data analysis 
to draw a scenario of output of socio-economic survey on space.   

Step 3-I-I Inventory of survey will have to be prepared as per format prepared in consultation with PD. 
Data processing, analysis of survey data, mapping, working paper containing planning strategy and 
development  options, and reporting will be made as per requirement of TOR. 
 

Step 3-II Other Related Surveys 

 Other related surveys and studies (traffic survey, hydrological studies, bathymetric report studies, 
environment studies, disaster studies, pollution studies, formal and informal industries, formal and 
informal economy (both urban and rural), social infrastructure, recreational spaces (both open and 
closed), archaeology, social space studies, baseline  survey of flora and fauna etc.) as specified in the 
ToR shall also be conducted in consultation with PD. 

Step 3-II A The survey firm shall collect data and information through other related surveys and 
studies as specified in the ToR. He/She firm shall prepare questionnaire concerning each surveys and 
studies (wherever necessary) in online communication device (tablet) compatible format (apps) and 
conduct digital surveys. For those components of other related surveys and studies, digital survey may 
not be possible, manual survey shall be conducted in consultation with the PD.  

Step 3-II B At the time of conducting surveys geo-coordinate and photograph of the feature and/or 
location and respondent (if conducting questionnaire surveys) shall be taken and shall upload them on 
website instantly through online communication device (tablet).  

Step 3-II C If any anomaly is found in the collected data and/or wrong data entry/data missing etc. to 
be corrected by the survey firm and again re-upload them to website indicating corrected questionnaire. 
But the previous questionnaire shall not be removed from website. 

Step 3-II D The data and information including photograph collected from digital surveys shall also 
be uploaded to computer at the end of the same day for processing and analysis. 

Step 3-II E All the collected data and information (both spatial and attribute) shall be interlinked 
with that of different other surveys (including physical feature, topographic, land use etc.) conducted by 
different other survey firms. The survey firm shall also identify the location/ household/ feature surveyed 
on base map and also locate in spatial database.  
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Step 3-III After completion of all survey work and linking all attribute and spatial database with each 
other the survey firm will submit survey report stating actual methodology explaining detailed procure 
adopted in the field survey, problems faced during survey work, how the problems were solved, 
interlinking of database with that of different other surveys (including physical feature, land use, 
topography etc). The report shall also contain detailed information relating to data uploaded to website. 
The survey firm shall submit all raw database including map, questionnaire, photograph etc and spatially 
linked database along with survey report. 

 
STEP 4: DATA PROCESSING, ANALYSIS, INTERPRETATION, PRESENTATION, 

FORMULATION OF WORKING PAPER AND SUBMISSION OF INTERIM REPORT  
 
(1) A review of the work plans and time schedule for the remaining period of the contract. 
(2) Activities to be performed by the survey firms for Interim Report: 
• Preparation of working paper for all relevant components of the survey components under the 

planning package including, but not limited to the following: 
 Housing and socio-economic condition 
 Social and Urban Infrastructure 
 Agriculture 
 Utilities and Services including water supply, sanitation, sewerage disposal,  
 Transportation and traffic  
 Hydrology and bathymetric studies (if any)  
 Urban and Rural Economy including informal economic and industrial sector 
 Environment, Disaster Risk Assessment, Waste Management and Pollution 
 People’s participation and Social space  
 Historical Importance, archaeology and Tourism etc. 
 
Interim report containing requisite working papers (if more than above stated required) shall be prepared 
by the survey firms as directed by the PD. 
 
Step 4-I: All the working papers (number and content of working papers shall be determined in 
consultation with the PD) shall contain analysis of existing situation and local demand; people’s view, 
attitude and opinion regarding development problem. 
 
Step 4-II: SWOT analysis, and Identification of problem area and requirement on space and analyzing 
them with respect to surveyed data and information. 
 
Step 4-III: Assist the Project team members in formulation of planning standard with respect to spatial 
variation in character and natural setting with respect to analysis from socio-economic and other related 
surveys and studies and also by integrating results of different other surveys (including physical feature, 
land use, topography, geology etc.) in close co-ordination with different other survey firms, who 
conducted such surveys and studies.  
 
Step 4-IV: Assist the Project Team members in formulation of policies for planning package and 
development of alternate strategies to attain the policies in close co-ordination with different other survey 
firms, who conducted different surveys and studies including physical feature, land use, topography, 
geology etc.  
  
Step 4-V: Assist the Project Team members in analysis of alternative strategies and selection of most 
appropriate option among the developed alternatives in close co-ordination with different other survey 
firms, who conducted different surveys and studies including physical feature, land use, topography, 
geology etc. for preparing the planning package.  
 
Step 4-VI: Submission of Interim Report along with all working papers containing the issues as stated in 
step 4-I to step 4-V. 
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Step 5 Preparation of Draft Final Report for Planning Package for the Project 
 
(1) A review of the work plans and time schedule for the remaining period of the contract. 
(2) Activities to be performed by the survey firms for preparing Planning Package: 
 
The survey firm shall assist UDD planning team in preparation of planning package, which consists of 
the following steps: 
 
Step 5-I-A: Preparation of Regional Strategic Plan for Chittagong  Districts would be prepared for 20 
years according to the guidelines from: National policies, Formulated and integrated different sectoral 
strategies at sub regional level, spatially interpreted sectoral strategies at sub regional level, formulated 
Conservation Plan at sub regional level and formulated Development Plan. 
 
Step 5-I-B: The economic disparity among the Upazila within districts under study shall be figured out 
by using “shift-share analysis” and “input-output analysis” technique for drawing the future socio-
economic development scenario. 
 
Step 5-I-C: The regional plan shall be formulated on the basis of regional (i) lands study, (ii) hydrology, 
(iii) Environmental studies, (iv) Hazard management, (v) Water Resource Management, (vi) Transport 
Studies, (vii) Population, (viii) Basic services, (ix) Economic Activities, (x) Anthropological and 
Ethnographical Study, (xi) Heritage, Archaeology and Tourism management and so on. 
 
Step 5-I-D: Sub-Regional Structure Zoning Category would be determined following (i) Main flood flow 
zone, (ii) Sub flood flow zone, (iii) Wetland, (iv) Forest, (v) Agricultural land, (vi) Urban area, (vii) 
Rural settlements, (viii) Forest settlements, (ix) Industrial hazards, (x) Restricted flood protection reserve, 
(xi) tidal zone (x) Restricted military / public safety etc. 
 
Step 5-I-E: Conservation Plan under regional plan shall be prepared depending on the ecosystems and 
resources of the existing nature and Land-use conflicts. 
Step 5-I-F: Structure plan shall be prepared based on the outputs of sub-regional plan and other surveys 
and studies to develop the indicative plans for the upazilas. The structure plan would establish inter and 
intra-regional connectivity, economic base the upazlia, set policies and develop strategies to achieve the 
policies. The plan would identify the urban areas and different rural centres of the upazila; and would 
also determine the planning requirements for the urban area, rural centers and rural area. The plan would 
also come up with a basis for preparing urban area plan, rural area plan and detailed plan for the upazila. 
 
Step 5-I-G: Corridor Development Plan shall be prepared along the national and regional Corridor 
outside the urban areas to prohibit ribbon development. The plan would emphasize over retaining 
efficiency of the national highway. Content (with thematic map) of The Development Control Plan for 
Highway Corridor will be the similar or revised version (where necessary) of The Urban Area Plan.  
 
Step 5-I-H: Urban Area plan shall be prepared for the urban areas of the upazila, which would be 
identified at the structure planning stage, and based on the planning requirements for the urban areas, 
which would be identified at the structure planning stage. The plan would also come up with a basis for 
preparing detailed plan for the urban areas. 
 
Step 5-I-I: Rural Area plan shall be prepared for the rural areas of the upazila, and based on the planning 
requirements for the rural areas, which would be determined at the structure planning stage.  
 
Step 5-I-J: Action plan shall be prepared for the proposed bankable projects for the upazilas,  
 
Step 6 Preparation of Final Report for Planning Package for the Project 
The survey firm has to assist the UDD planning team in preparation of final report in the following 
manner; 
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Step 6-I: After approval of the draft final report by the Project Implementation Committee, survey firm 
has to assist the UDD Planning team in public hearing at the respective upazilas. 
 
Step 6-II: The survey firm shall assist the UDD planning team for necessary modification of the planning 
package and finalization thereby. 
 
Step 7: Printing of Final Reports and Maps and posting in WEB Page 
The survey firm shall assist the UDD Project Team for final printing of the planning package report and 
also assist the web developer in prepare the documents in web compatible format and publishing in web 
page. 
 
2.3Report submission schedule and Mode of Payment  
Reports shall be presented and illustrated in a clear and concise professional manner, including maps, 
plans, diagrams and other graphics. Schedule of submission: 
Table 5: List of Report with Language, No. of Copies, Period of Submission, Binding status and Mode of 
Payment 
 
Report  Language No. of 

Copies  
Period of 
Submission 

Binding 
Status 

Mode of 
Payment 
(% of Contract 
amount) 

Mobilization Report English 50 Within 10 days of 
signing contract 

Spiral 
Binding 

Not more than 
10% 

Inception Report English 50 Submission 
Mobilization Report 
Within next 10 days  

Spiral 
Binding 

Not more than 
25% 

Interim Report  English 50 Submission 
Inception Report 
Within next 10 days 

Spiral 
Binding 

Not more than 
35% 

Draft Survey Report English & 
Bangla 

100 Submission Interim 
Report Within next 
15 day 

Spiral 
Binding 

Not more than 
10% 

Final Survey Report English & 
Bangla 

100 End of 2nd month Spiral 
Binding 

Not more than 
20% 

2.4. Presentation 
(a) Study result should be presented in two forms: first on the map of RF 1: 50,000 indicating the 
national/ regional settings and RF 1: 250000 indicating the planning area; secondly in report form. The 
design of the map should be appropriate in size so that it is not difficult for handling. The Scale, colors 
and indications to be used must be according to the instruction of Urban Development Directorate 
(UDD). 
 (b) Final study results shall be analyzed, interpreted and presented in Report form.  
(c) Reports shall be prepared in MS word 2010 version and font shall be Times New Roman 12 pt 
(d) All table, graph, diagram, chart, map shall be interactive with its original program such as MS Office 
and GIS 
(e) All report shall be submitted in Web format 
(f) Audio-visual presentation shall be made by the survey firm before submitting each and every report 
 
2.5 Deliverable: 
• Working papers concerned with objectives of the study (both hard and soft copy) 
• All collected data, information, book, journal and other relevant documents to be handed over to 
the client 
• All customized data base management system for user 
• All maps and reports shall be submitted as per direction of  PD. 
2.6 Progress Reports: Progress Reports shall have to be submitted to UDD by survey  firm in 
every 3 (three) month on the basis of the approved working schedule.  
 

Medium of language of the progress report shall be English. 
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• Both soft copy and hard copy shall be submitted by the survey firm. 
• Progress report shall be submitted within 1st week of the next quarter 
 
SURVEY FIRM’S PROFILE 
The survey firm should have at least the following criteria: 

o At least 5 years of field level survey and planning related project work experience 
o Adequate office space with all sorts of survey,  mapping and printing equipment’s, e.g. 
o Adequate manpower with finest expertise and highest length of work experiences 

 
2.7 Information leaflet (Submission at the end of the First month) 
(1) The leaflet will be used by UDD to publicize the project. 
(2) A short illustrated five page leaflet describing the project, giving reasons for the project and 
advantages expected to be generated by the project. 
(3) 5000 copies of such leaflet should be prepared and supplied by the survey firm.  
(4) Periodical paper and TV cable advertisements shall be arranged at survey firm’s cost. 
 
2.8 Others 
(i) The survey firm requires to gather 3-D data  (all feature’s vertex must have Z value) to   identify 
flood flow zone (Main/sub), water logging, drainage system, drainage congestion , to get profile of road 
(any where), identify features more correctly and accurately and also to create precise DEM, it is very 
much needed  to have 3D data. 
(ii) All vehicles, equipments and other inconsumable materials procured for survey firm by the UDD 
under this project must be returned to UDD after completion of the project. 
(iii) After completion of survey works and after submission of Final Report a Seminar / Workshop should 
be arranged by the survey firm with the elite, Draft reports, Public representative businessmen, 
professionals etc. of the region. 
(iv) Penalty shall be imposed or cancellation of contract shall be made by UDD on the survey firm who 
will violate the TOR or for any other misconduct by the survey firm. 
(v) No payment will be made to the survey firm before accepting the Reports by the Technical 
Committee.  
(vi)  Full time survey firms must stay in the survey firm’s office. 
(vii) All reports & detailed area plans will be prepared by the survey firms within the quoted price. 
(viii)  The development plan for Mirsharai Town should be composed of in a DVD and supplied to UDD. 
(ix) The client reserves the right to accept any or reject any or all tenders within assigning any reason 
thereof.  
(x)The client reserves the right to increase or decrease any item or specifications in the schedule 
(xi) Scale, dimension and quality of Map/3-D map shall be determined is consultation with the PD. 
(xii) The survey firm team members shall be permanent employee of the survey firm and shall have 
practical knowledge experience as first and knowledge. 
(xiii)  The survey firm shall submit Legal software license documents (License Number) in the proposal 
to prove their technical strength and capabilities.  
(xiv) An inventory shall be made on the logistics of the survey firm (if necessary). 
(xv) The survey firm shall present the technical proposal before PEC (if necessary). 
 

2.9 Institutional arrangements 
Inter Ministerial Steering Committee and Project Implementation Committee (PIC) should be set up to 
monitor the project. The Secretary of the Ministry of Housing and Public Works will chair the Steering 
Committee and the Director of the Directorate will chair the PIC. In addition Proposal Opening 
Committee (POC) shall be formed to open the EOI and RFP of the Project and Propojal Evaluation 
Committee shall be formed to evaluate the EOI and RFP for selection of survey firm. 
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2.10. QUALIFICATION, EXPERIENCE AND RESPONSIBILITY OF GEOLOGICAL SURVEY 
FIRM 
 
2.10.1 Qualifications, Experience and Responsibility of Key Personnel of Survey Firm: 
 
A. Socio-Economic Survey Expert 1 Person (1*2=2 mm.) 
Qualification:  M. Sc. in Social Science   
Experience:  05 experience in conducting socio-economic survey, analysis and Participatory 
Rapid/Rural appraisal (PRA) related Works.  
 
Responsibility: (i) To prepare, piloting, editing and finalization of socio-economic and other related 
survey questionnaire in consultation with the Team Leader and PD. (ii) To conduct, supervise and 
monitor socio-economic and other related questionnaire surveys. (iii) To supervise and monitor data 
entry, editing and presentation of data in tabular form. (iv) To analyze the data as directed by PD and 
presentation in graphs and figures. (v) Preparation of working paper, reports with recommendation as 
assigned by PD; (vi) Preparation of Socio-economic development model for the project area for the next 
20-years. (vii) To work with a multidisciplinary team to integrate the outputs of socio-economic and 
other questionnaire surveys with attribute and spatial data of other components of the project in GIS 
database (vii) Any other related Jobs as assigned by the Team Leader and PD.  

B.Data Management Expert-1 Person (1*2=2 mm.) 
Qualification:  Master Degree in Statistics, Applied statistics, Geography, Bachelor of Urban and 
Rural/Regional Planning or related discipline.  
Experience:  03 experience in database management and analysis  
 
Responsibility: (i) Survey and database design for socio-economic survey data for the study area; (ii) 
Supervise and monitor data entry and maintain the quality of database. (iii) Management, processing, 
editing and cleaning of collected data. (iii) To assist the socio-economic survey expert in data analysis 
and interpretation. (iv) Spatially link socio-economic and other related survey data with base map. (v) 
Integrate socio-economic data with different sectoral data (both spatial and attribute) into GIS and 
develop an interactive matrix. (v) To assist the socio-economic survey expert in data analysis and 
interpretation and preparation of report. (vi) Any other related jobs assigned by PD. 
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APPENDIX-03  
BIDDING FOR TENDER 
 
3.1 Contents of the Technical Proposal 
According to the provisions laid in the Public Procurement Regulations 2008. 
 
3.2 Financial Proposal 
Financial proposal should be prepared as per following format in the firm’s own letter head. 
 
Format of Financial Offer 
 
Sl 
No 

Description of Survey and Studies  Area/no. Rate (TK.) Total 
Amount(TK.)  

01 Questionnaire preparation, piloting, finalization, 
printing  

   

02 Conducting socio-economic and other related surveys    

03 Data entry into computer, data processing, editing, 
cleaning, analysis and interpretation and preparation of 
report 

   

04 Project Team of Survey firm    
 TOTAL    
N.B. – Above Quoted rates should be inclusive of the cost Salaries, Management, Transportation, 
Contingency, Incidental, Income Tax & VAT and other related cost including printing and binding of 
maps and reports etc.  
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APPENDIX-04 
FORMAT OF CURRICLUM VITAE AND PROJECT TEAM 
4.1 Format of Curriculum Vitae of Professionals 
According to the provisions laid in the Public Procurement Regulations 2008. 
4.2 Format of the Proposed Project Team 
 

Sl. No. Position Name Age (in 
Years) 

Length of 
Experience 
(Year)  

Qualification Man month 

1. 
 

     

2. 
 

     

3. 
 

     

4. 
 

     

5. 
 

     

 
4.3 Format of the Major Experience in Similar Project Completed During Last 05 Years 
 

Sl. No. Name of the project Name of the 
Client  

Cost of the 
Project 

Project 
Duration 

1.     

2.     

3.     
4.     
5.     

6.     

7.     

8.     

9.  
 

   

 


	URBAN DEVELOPMENT DIRECTORATE
	Ministry of Housing and Public Works
	Government of the People’s Republic of Bangladesh
	November, 2016


	APPENDIX 01
	BCKGROUND INFORMATION OF THE PROJECT
	Project Background

	APPENDIX 02
	Scope of  Work

	Step 3-I Socio-Economic Survey
	STEP 4: DATA PROCESSING, ANALYSIS, INTERPRETATION, PRESENTATION, FORMULATION OF WORKING PAPER AND SUBMISSION OF INTERIM REPORT
	Step 5 Preparation of Draft Final Report for Planning Package for the Project
	Step 6 Preparation of Final Report for Planning Package for the Project
	Format of Financial Offer
	4.1 Format of Curriculum Vitae of Professionals
	4.2 Format of the Proposed Project Team
	4.3 Format of the Major Experience in Similar Project Completed During Last 05 Years


